



City of Calipatria | Community Park **gafcon**

ADDENDUM 03

Progressive Design-Build Services for the proposed Community Park in Calipatria, California.

ADDENDUM ISSUED June 9th, 2025

RFQ/P DEADLINE June 16th, 2025



Part 1 – Introduction

Addendum No. 03 provides the Geotechnical Investigation Report and announces an extension to the RFQ/P deadline. This extension is intended to allow proposers sufficient time to review the Soils Report prior to submitting their response.

No further addendums are anticipated at this time.

Part 2 – Geotechnical Investigation Report

The Geotechnical Investigation report dated May June 9th, 2025 can be accessed at the following link:

[Soils Report](#)

<https://app.box.com/s/xnwukf7mfpyntnbtekwdfxlcy11eepli>

Part 3 – RFQ/P Deadline Extension

2.2 Submission of RFQ/P Response

RFQ/P responses shall be sealed and hand delivered no later than 2:00 PM (PDT) June 16, 2025 to the Front Counter at:

City Hall
125 N. Park Avenue
Calipatria, CA 92233

RFQ/P SCHEDULE	
Activity	Date
RFQ/P Issuance	5/19/2025
Informational Meeting	5/22/2025 @ 10:00 AM
Requests For Information Due	5/27/2025
Addendum 1 Issued	5/29/2025
RFQ/P Responses Due	6/16/2025
Interviews (Owner discretion)	6/18/2025
Scoring of RFP/Q	6/19/2025
Notice of Intent (Approval by City Council)	6/25/2025
Contract Execution	6/25/2025 – 7/11/2025